



National Water Harvesting and Storage Authority

Hifadhi Maji, Boresha Maisha

The Chief Executive's
Office Nairobi

REF: NWHSA/PROC/FIL/9/VOL.XI/(190)

Date: 7th September, 2023

To All Bidders,

RE: ADDENDUM NO. 1 (009/2023-2024)

TENDER REF NO. NWHSA/ONT/009/2023-2024

CONSTRUCTION OF OSINONI FLOOD CONTROL CHECK DAM LOCATED IN NAROK NORTH SUB-COUNTY IN NAROK COUNTY

This is to notify all bidders that an Addendum No. 1 has been issued for the above referenced tender as follows:

A) Under **SECTION VII- BILLS OF QUANTITIES:**

I. **DELETE Bill Item No. 1.05 below;**

1.05	Allow P.C Sum of Kshs 1,000,000 for R.E's miscellaneous account for supervision, site meetings.	LSUM	1	1,000,000.00	1,000,000.00
------	---	------	---	--------------	--------------

II. **DELETE Bill Item numbered 1.06 below,**

1.06	Allow for contractor's cost and profit in Item 1.04 & 1.05	%	-	10%	170,000.00
------	--	---	---	-----	------------

& REPLACE WITH

1.06	Allow for contractor's cost and profit in Item 1.04	%	-	10%	70,000.00
------	---	---	---	-----	-----------

III. **DELETE Bill Item No. 1.1 below;**

1.1	Allow a provisional sum of Kshs. 300,000 for purchase of two no laptops for employers use according to the specifications.	Item	1	300,000.00	300,000.00
-----	--	------	---	------------	------------

IV. **DELETE Bill Item numbered 1.11 below;**

1.11	Allow a provisional sum of Kshs. 2,500,000 for purchase of equipment for undertaking compacted soils field density and moisture content for employers use according to the specifications and as directed by the Engineer.	Item	1	2,500,000.00	2,500,000.00
------	--	------	---	--------------	--------------


V. DELETE Bill Item No. 1.12 below;

1.12	Extra over item 1.07 for contractors overhead profit	%	-	10%	300,500.00
------	--	---	---	-----	------------

& REPLACE WITH

1.12	Extra over item 1.07 to 1.09 for contractors overhead profit	%	-	10%	20,500.00
------	--	---	---	-----	-----------

The tender opening date shall not change.



John K. Muhia (P. Eng. Tech.)
Ag. CHIEF EXECUTIVE OFFICER